Addendum #1 RFQ #16-01-A/E & RFQ #16-02-CM @Risk Continuing Services Contract



Addendum Issue Date: May 10, 2016

RFQ Due Date: June 6, 2016 at 4:00 p.m.

Clarifications/Notifications

1. There have been several editorial changes to the RFQ 16-01 & RFQ 16-02 document. Please download revised documents from the Purchasing website.

Questions & Answers

Q#1: Do you expect that landscape architectural responsibilities will be part of the package concerning the meeting on the 13th?

A#1: No, landscape architecture responsibilities are not expected to be part of the package.

Q#2: RFQ (16-01 A/E Services for Continuing Services), the pre-proposal meeting date is listed as June 13—believe that is a typo since the proposal is due June 6. Can you please send me the correct date and time of the pre-proposal.

A#2: Pre-proposal conference, Friday 5/13, 2:00PM, WLR-104.

Q#3: I've clicked on the link on page 16 of the PDF (document page number 12) for the Word versions of pages 28 through 40 as directed. Unfortunately, it leads to a Page Not Found indication.

A#3: URL corrected and PDF documents available to download.

Acknowledgement of Addendum #1:	
Company Name	Signature
Include this signed p	page with your response.